

024-PR18
APR 04 2000
02-04
APPROVE ENTERED
DECISION: THE CHIEF EXECUTIVE OFFICER REPORTS THE FOLLOWING D
Approval entered into an agreement with Siemens, Borealis, Nativa

Classification system ■ Develop a classification system to allow emergency officials to identify and locate every station at CPS. Since each work environment is unique, Sierra 911 Center when developing this location identification system.

System ■ Develop a system to track all calls to the 911 Center and generate reports on "911 calls" to determine changes needed to comply with E911 regulations.

DELIVERABLES ■ Following table provides the following deliverables:

1. Project Management and Oversight will include the following deliverables:

- Project plan
 - List of all CPS sites to be visited and a schedule for visiting those sites.
 - Project change control process.
 - Issues logs.
 - Status reports

Time reporting including the number of hours worked each day and the number of schools

assessed each day.

- Scheduling of resources.
- Ongoing communication with project steering committee.

2. Assessment and inventory will include the following deliverables:

- Detailed maps of all 1700 sites assessed.
- Detailed database of locations of all phones, lines that

can dial out to the 911 Center, list of lines and circuit numbers.

- A verification of all circuits going into the building.
- A list of the extension and serial number of the PBX at each school.
- A list of Centrex office lines that are separate from the PBX.
- A list of other related equipment such as wiring closets and other points of presence.

■ List of all Centrex Lines, POTS Lines, Fax Lines, Data Lines, and T1s at each site.

■ The location of every phone at a site.



GENERAL CONDITIONS:

Inspector General... has the authority to conduct certain... 6/34-13... the Inspector General of the Chicago Board of Education